

ADDENDUM 1

RFP 473-19-00009

FOR TECHNICAL CONSULTING SERVICES RELATED TO EL PASO ELECTRIC CHANGE IN CONTROL

Introductory Note:

The PUCT has received questions regarding RFP 473-19-00009 for a technical consultant to assist the PUCT in its review of any change-in-control filings relating to the acquisition announcements made on June 3, 2019, by El Paso Electric Company (“EPE”) and Infrastructure Investments Fund (“IIF”), as well as any other proceedings related to the change of control filings. This addendum documents those questions and the PUCT’s responses to those questions.

Questions and Answers

Q1. “What do you anticipate is the earliest date on which work could start?”

A1. The proposer can start the day the contract is fully executed.

Q2. “What is the likely testimony filing date?”

A2. The testimony will be filed by November 5, 2019.

Q3. “Will hearings be scheduled after December 25?”

A3. The hearings are scheduled for November 22-24.